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MINUTES OF PREBID MEETING-PMC (CPSU)  

Date: 18TH June 2025  Time: 02.30pm    Venue: IIMB -N001 

VC Link: https://iim-b.zoom.us/j/94306916282m  

Meeting ID: 943 0691 6282 

WORK:  APPOINTMENT OF PROJECT MANAGEMENT CONSULTANCY SERVICES FROM CENTRAL 
PUBLIC SECTOR UNITS ONLY FOR CONSTRUCTION OF PHASE-I SUSTAINABLE UNDERGRADUATE 
CAMPUS FOR IIMB NEW CAMPUS AT SURVEY NO.47, MAHANTHALIGAPURA VILLAGE, JIGANI 
HOBLI, ANEKAL TALUK, BENGALURU URBAN DISTRICT 

Ref: NIT No: NIIMB/EOI/UG/PMC(CPSU)/2025-26/01   

Dtd. 22.05.2025 

Members present for Pre-bid meeting: 

From IIMB 

1. Col. S.D.  Aravendan  CAO     
2. M S Vishwanath   Project manager 
3. Vasudev M   Chief Manager- Infrastructure 
4. Madhusudan    Resident Engineer 
5. Mahammad Iqbal  Asst Manager 
6. Mrs. Mahalakshmi  Project Executive 

IIMB – External Members 
7. Dr. Senthilkumar  Prof IIT-Palakkad- Via Online  
8. K. Mohan   Chief Engineer (Retd)-KPWD 

DDF Consultants – Project Architects  
1. Mr. Ankur Mamgain  Online  
2. Mr. Keshav ram   Online  
3. Mr. Vishal Dhingra  Online 
4. Mr. Mohammad Samad  Online 
5. Mr. K.S. Janardhan   Local Architect-DDF 

PMC(CPSU) Firms.  
1. Mr. Mohan S   Representing NPCC Ltd 
2. Mr. Thangarasu   Representing NPCC Ltd 

 
3. Mr. K N Ashokumar   Representing M/s Engineering Projects Ltd 
4. Mr. Shivakur _    Representing M/s Engineering Projects Ltd 

 
5. Mr. K Dinesh Kumar –   Representing M/s WAPCOS 

 

6. Mr. N Raman   Representing M/s WAPCOS – Online 
7. Mr. Vengadachalapati   Representing M/s WAPCOS – Online 

 

https://iim-b.zoom.us/j/94306916282m
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8. Mr. V Srinivasulu   Representing M/s NBCC. 
9. Mrs . Ramya A.S   Representing M/s NBCC 

 
10. Mr.Srinivasa  H, J   Representing M/s RITES. 
11. Mrs.Neha Jain   Representing M/s RITES. 
12. Mrs.Pooja Mishra  Representing M/s RITES. 

Note: Attendance sheet is enclosed for reference  

Project Manager-IIMB Welcomed all attendees’ & Introduced IIMB team, DDF Team and External 
members.  

During the meeting the Project manager informed all the Representatives of PMC(CPSU) firms that the 
queries raised by various consultants have been replied to and uploaded in the CPP Portal IIMB Web 
site. 

Architects, M/s DDF Consultants gave Brief Presentation of proposed Phase-I of Undergraduate 
Campus & Vision of Net Zero concepts considered. 

The queries raised by PMC(CPSU) Firms are replied. Upon request by PMC (CPSU) firms’ during Pre-bid 
meeting the receipt of Queries is extended up to Friday, 20/06/2025. All the queries will be replied along 
with the revised schedule of Tender Events will be uploaded in CPP portal and IIMB Web Site. 

CAO, IIMB Mentioned that any payment towards EMD, NIT Fees shall be online/Bank Guarantee only as 
per details mentioned in NIT. 

The Project Manager and Architects thanked all the representatives of PMC(CPSU) for attending the Pre-
BID meeting 

        

 
The following Attachments are uploaded: 

1. Attendance Sheet  
2. Reply for the queries raised by PMC(CPSU) 
3. Revised Schedule of Tender Events 
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 Part I: Reply to Bid Queries, before Pre-Bid Meeting -PMC(CPSU)  

1. NBCC 

S. 

No. 

Clause 

No., 

Page 

No 

Description as per RFP NBCC Query 

 Reply 

1 Clause 

1, Pt. 3 

Page 3 

of 72 

Assessed Cost for Professional 

Fee : Rs. 6.00 crores 

Please confirm 

whether this 

Assessed Cost is just 

for reference or the 

same is maximum 

ceiling of PMC fee 

(to be quoted by 

bidders). 

 This is assessed cost, 

the bid may be higher 

or lower. 

2 Clause 

1, Pt. 6 

Page 3 

of 72 

Earnest Money Deposit (in the 

form of NEFT/ RTGS/ Bank 

Guarantee as per bank details 

mentioned vide page no 14 

As per Clause 1 on 

Pg 3, EMD can be 

deposited in the form 

of NEFT/ RTGS/ 

Bank Guarantee. 

Whereas as per 

Clause 4.2 (vii) on 

Pg 10, EMD is to be 

deposited through 

online transfer. 

 

This ambiguity may 

please be addressed 

and mode of 

payment of EMD 

may please be 

confirmed. 

The EMD must be 

paid by online transfer 

as per clause 4.2 vii 

page 10. Clause 1 Pt 6 

page 3 be ignored. 
Clause 

4.2, vii 

Page 10 

of 72 

Due date for Submission of 

Bids: EMD must be paid through 

online transfer as per the bank 

details mentioned in this 

document within the due date of 

submission of bids. 

3 Clause 

2.1, v 

Page 5 

of 72 

Authorized Signatory: Any 

Regular Officer of the bidding 

organization who is authorized 

by the competent authority, viz. 

CAO/Head of organization. The 

original signed copy of 

authorization letter must be 

attached with the bid. 

Mode of submission 

of tender may please 

be confirmed. 

 

In case Hard Copy of 

any of the documents 

is also required to be 

submitted then the 

 The submission shall 

be online mode as per 

clause 2.1 v page 5 .  

on the page no 37 it is 

format of financial bid. 

It is to be filled and 

uploaded with other 

documents.  
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FINAN

CIAL 

BID 

(PART – 

B) 

Page 37 

of 72 

(On the Letter Head of the 

Bidder in Separate Envelope) 

same may please be 

specified. 

Clause 

4.2, i 

Page 10 

of 72 

Bids shall be submitted online 

only at CPP website 

https://eprocure.gov.in/eprocure/

app. 

4 Page 06 

of 72 

ARCHITECTS shall mean 

Architects of the Project 

Selected by IIMB. 

 

"Contractor" means the EPC 

contractor or contractors or 

suppliers or agencies employed 

by the IIMB for the works or any 

connected works/Services, 

including the IIMB itself in case 

any work is done directly by the 

IIMB 

It is understood that 

the Architect and the 

Contractor shall be 

appointed/ selected 

by IIMB. 

 

Same may please be 

confirmed. 

The PMC shall prepare 

all documents and 

assist for selection of 

contractor. 

5 ANNEX

URE-

XIII, 

Clause 

D, 2  

Page 64 

of 72 

Project Management Consultant' 

shall provide for clauses in the 

contract and established 

procedure to recover liquidated 

damages from their contractors/ 

agencies as per CPWD General 

Conditions of Contract 2022 

EPC Project. 

 

The liquidated damages 

recovered from the contractors 

for delay, if any, shall be credited 

to 'IIMB' in the project accounts. 

As the Contractor is 

being appointed by 

IIMB directly, it is 

understood that any 

LD shall be directly 

recovered by IIMB. 

Hence, the said 

clause on Pg 64 may 

please be clarified. 

The tender documents 

shall be approved by 

PMC &.  shall provide 

the clauses in the 

contract for liquidated 

damages 

6 Clause 

3.3, e) 

Page 7 

of 72 

The broad category of works as 

per Table-1 vide page 71. 

Referred details may 

please be provided. 

Read as Table 1 page 

61  

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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7 Clause 

3.3, 

Page 7 

of 72 

g) PMC should co-ordinate & 

liaison to get approval from the 

statutory bodies. 

 

i) Obtaining 

completion/occupancy certificate 

including fire safety etc., if 

applicable. 

It is understood that 

any payment to 

statutory authority 

for obtaining 

approval/ NOC shall 

be paid by IIMB. 

 

Same may please be 

confirmed. 

 All statutory payments 

shall be borne by IIMB 

upon Govt receipts 

only 

Clause 

4.9, 1 

Page 3 

of 72 

a) The prime responsibility of 

Project Management team is 

Obtaining clearance/ approval 

after the scheme, drawings and 

estimates prepared by the 

Architects/ Consultants for the 

project, completion time, 

sequence and quality of material 

and workmanship. 

 

b) Obtaining clearance/ approval 

after the scheme, drawings and 

estimates prepared by the 

Architects / Consultants for the 

project. 

All statutory payments 

shall be borne by IIMB 

upon Govt receipts 

only. 

8 Clause 

4, 

Page 8 

of 72 

g) L1 will be arrived at 

considering the total amount 

quoted by the bidder including 

GST element. 

Please confirm 

whether the PMC fee 

is to be quoted 

including GST or 

excluding GST. 

 The quoted amount 

shall be exclusive of 

GST. 

Clause 

4.7,Page 

12 of 72 

The Agency (PMC) charges all-

inclusive but excluding GST for 

Providing Comprehensive 

Project Management 

Consultancy (PMC) Services 

shall be quoted in terms of Fee 

both in figure and in words duly 

signed by the Authorized 

Signatory to be indicated in the 

prescribed format provided. GST 

as applicable shall be paid as per 

GOI Norms. 
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9 Clause 

6.3, 

Page 25 

of 72 

b) Furnish for the use of the 

Contractor all necessary 

topographic survey data as 

required for setting out of all 

permanent and temporary works. 

As per clause 6.3 on 

Page 25, topographic 

survey is in the scope 

of PMC. Whereas as 

per clause 2 on Page 

48, surveying is in 

the scope of the EPC 

Contractor. 

 

Total scope of work 

for pre-tendering 

stage (including 

surveying) in the 

scope of PMC may 

please be confirmed. 

 Only topographic 

survey data is to be 

given by PMC team . 

The detailed survey is 

to be done by EPC 

bidder. 

Clause 

2, 

Page 48 

of 72 

.....   Since the responsibility of 

surveying, drawing, proof 

checking/vetting etc is in the 

scope of EPC contractor and the 

responsibility of PMC to cross 

check the work which is under 

execution including other 

responsibility stated in 

agreement. 

PMC to cross check 

the work of surveying, 

drawing, proof 

checking/vetting etc. 

10 Clause 

8, 

Page 17 

of 72 

a) Submission of Completion 

Report; "As Built" drawings 

and Comparative Statements 

with respect to physical and 

financial inputs and outputs as 

compared to the original 

estimates and final cost on 

completion of job. 

It is proposed that 

"As Built drawings"/ 

"as constructed” shall 

be in the scope of the 

Architect and not in 

the scope of the 

PMC. 

 All the documents 

shall be 

Verified/certified by 

PMC and routed 

through PMC. 

Clause 

6.3, 

Page 26 

of 72 

y) Submit after review, to the 

Client one complete set of 

reproducible, revised contract 

drawings showing the “as 

constructed” project, to the 

extent requested by the client 

and to the extent possible from 

information provided by the 

Contractor or otherwise patently 

visible. 
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11 Clause 

5, iv) 

Page 18 

of 72 

Similar works means experience 

in "Providing Comprehensive 

Project Management 

Consultancy (PMC) Services for 

Educational, Institute of Higher 

learning like IITs, IIMs, AIIMs, 

Universities of equivalents 

comprising of Administrative, 

Academic, hostels and 

residential buildings, etc for net 

zero sustainable campus" under 

EPC Mode. Having experience 

in hilly terrain may be given 

preference. 

The net zero 

sustainable 

institutional campus 

as defined/ detailed 

out in RFP is a new 

concept. There is 

only one institute/ 

university developed 

in India on the 

concept of "net zero 

sustainable campus".    

Hence, the stated 

parameter "for net 

zero sustainable 

campus” should not 

be the part of 

minimum eligibility 

criteria, as it is 

restricting fair 

competition among 

bidders.  

Moreover, the work 

will be executed 

under EPC mode-II 

where the 

responsibility of 

surveying, drawing, 

proof checking/ 

vetting, design 

engineering etc. is in 

the scope of EPC 

Contractor. 

In view of the above, 

it is requested to omit 

the parameter " Net-

Zero sustainable 

campus" from the 

minimum eligibility 

criteria to have more 

technically 

competent bidders on 

Board. Hence, the 

stated clause may be  

 Request to furnish 

matching similar 

parameters of Net Zero 

Campus 
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12 Enclosu

re B, 

Clause 

1, 

Page 49 

of 72 

(e) He should have handled at 

least one Projects as Team 

Leader Project Manager or 

similar capacity in Operation and 

Maintenance of Net Zero 

Buildings Projects (of cost 40% 

of Project cost or more). 

This requirement 

may please be 

deleted being net 

zero a new concept. 

Request to furnish 

matching similar 

parameters of Net Zero 

Campus 

13 Clause 

5.1, C 

Page 21 

of 72 

Experience in hilly terrain and 

Net Zero and carbon credit in 

last Seven (07) years’ experience 

of successfully completed 

project in hilly terrain and net 

zero and carbon credit of value 

more than Rs.50 cores. 

 

Experience of ongoing project in 

hilly terrain and net zero and 

carbon credit of value more than 

Rs.50 crores. 

This requirement 

may please be 

deleted being net 

zero/ carbon credit 

are relatively new 

concepts in building 

projects. 

Request to furnish 

matching similar 

parameters of Net Zero 

Campus 

14 Clause 

5.1, 

Page 22 

of 72 

a) The Technical Evaluation 

shall be carried out based on the 

signed documents submitted by 

the bidder for technical bid. (No 

further clarification/additional 

document shall be 

entertained/obtained by the TEC 

after closing date of the Tender 

i.e. 24/02/2025 

The given date may 

please be confirmed. 

 To be read as: 

27.06.2025 

15 Clause 

6.3,Page 

26 of 72 

v) Organize and operate a 

materials testing laboratory on 

the basis of the provisions in the 

work contract and perform all 

laboratory and field testing of 

materials and products needed to 

assure that the quality as 

specified in the contract 

documents is attained. 

It is understood that 

the materials testing 

laboratory shall be 

set up by the 

Contractor or from 

the Project Fund and 

shall be 'Organized 

and operated' by the 

appointed PMC.The 

same may please be 

confirmed. 

 The PMC is to certify 

only the quality as per 

tender documents; as 

EPC will operate and 

organize the lab setup 

verification process to 

be done as per BIS. 
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16 Clause 

6.3, 

Page 27 

of 72 

bb) .... If there are repeated 

slippages between the actual 

progress and programme 

notwithstanding the action taken 

by the consultant as stipulated in 

clause 7.1 (s) the consultant 

shall report to IIMB with all the 

facts and figures including 

reasons for such repeated 

slippages in progress .... 

The referred clause 

may please be 

confirmed.  

 Clause 7.1 (S) to be 

ignored. 

17 ANNEX

URE-X 

Clause 

5, 

Page 44 

of 72 

n. The penalty will be levied in 

any professional services at the 

rate of 1% to 10% of the penalty 

amount levied on the EPC 

contractor as assessed by Project 

manager and his team. 

It is proposed to not 

levy any penalty on 

PMC on the basis of 

the "penalty amount 

levied on the EPC 

contractor" as the 

Contractor is being 

appointed by IIMB. 

 

Furthermore, the 

range of "1% to 

10%" is vast and 

ambiguous.  

 

Hence, it is requested 

that any penalty on 

the PMC may please 

be clearly defined. 

To be read as:  

The penalty for 

deficiency in 

professional services 

will be levied and the 

EPC Contractor works 

needs to be effectively 

monitored and 

reported to IIMB.  

Clause will be 

implemented in case 

the shortfall works are 

not reported to IIMB. 

18 Clause 

8.2, 

Page 45 

of 72 

The Consultant should feel free 

to submit their proposal on the 

basis of the man-months which 

they consider to be necessary to 

undertake the assignment. All the 

CVs of the personals mentioned 

in Para 11 (iii) of Data Sheet 

shall be evaluated at the time of 

evaluation of technical proposal. 

The referred clause 

may please be 

confirmed.  

Professional fees will 

be paid vide 

Annnexure-1. 

19 Clause 

2, 

Page 48 

of 72 

....  The payment shall be made 

based on actually deployment 

of staff irrespective of number of 

staff quoted by bidder. 

Modalities of 

payment to PMC are 

not clear from the 

EOI. 

Professional fees will 

be paid vide 

Annnexure-1. 
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ANNEX

URE-

XIII, 

Page 60 

of 72 

Whereas 'Project Management 

Consultant' have agreed to 

undertake the comprehensive 

project management services of 

above-mentioned work(s) at 

above mentioned location(s) for 

'IIMB' as a 'Fixed cost Work' 

on Project Management 

Consultant (PMC) basis. 

 

Hence it is requested 

to define the same.  

Professional fees will 

be paid vide 

Annnexure-1. 

Quote 

Sheet 

(Excel 

format), 

Note 2) 

The PMC charges shall be 

payable on physical 

completion of Agreed 

milestones to be furnished by 

selected PMC Firm. 

 

Claue 

5.2, 

Page 23 

of 72 

... The cost indicated in the 

Financial Bid shall be deemed as 

final and reflecting the total cost 

of services and should be stated 

in percentage (%) only on 

estimated project cost of Rs. 450 

crores. 

To be read:  as per 

Annexure-1. 

20 Clause 

B, 1, 

Page 61 

of 72 

1.1 95% of the quoted 

professional fees will be paid 

during tender period or extended 

period. 

1.2 The balance 5% will be 

released after completion of 

O&M period and certification of 

all projects final bills. 

As per clause 1.1 on 

page 61, 95% of the 

quoted fees shall be 

paid during the 

tender period, 

whereas as per clause 

5 on page 65, 10% of 

the consultancy fee 

shall be withheld till 

certification of net 

zero campus. 

 

This ambiguity may 

please be addressed 

and total PMC fee 

which will be 

retained by IIMB 

after completion of 

the project may 

please be confirmed.  

As per Annexure-1 

Clause 

5, 

Page 65 

of 72 

.... Ten (10%) percent of the 

consultancy charges will be 

withheld by Institute till 

certification for net zero campus 

issued by IGBC is submitted by 

PMC. 
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21 Clause 

5, 

Page 65 

of 72 

.... Ten (10%) percent of the 

consultancy charges will be 

withheld by Institute till 

certification for net zero campus 

issued by IGBC is submitted by 

PMC. 

As per RFP, the work 

will be executed 

under EPC Mode-II 

where the 

resposibility of 

surveying, drawing, 

proof 

checking/vetting, etc. 

is in the scope of 

EPC Contractor. 

PMC will get the 

project executed on 

behalf of Client and 

receives very 

nominal fee. 

Moreover, getting net 

zero campus 

certification is a time 

taking process.                                            

In this regard, a 

minimal percent of 

the consultancy 

charges may be 

withheld by 

university till 

certification for net 

zero campus issued 

by IGBC is 

submitted by PMC. 

As per Annexure-1 

22 Clause 

4, 

Page 48 

of 72 

The project Manager @ his 

discretion may levy Upon a 

maximum of 0.25% of the total 

quoted fees for not confirming 

to contract clauses in discharging 

duties. 

It is understood that 

maximum penalty 

levy that can be 

imposed on PMC is 

@ 0.25% of the total 

quoted fees. 

 

The same may please 

be confirmed. 

As per Annexure-1 

Clause 

D, 1, 

Page 64 

of 72 

In case of transfer of engineer 

without approval of Project 

Manager 0.2% penalty of 

consultancy charges will be 

levied for each month. 
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23 Clause 

D, 

1,Page 

64 of 72 

In case of transfer of engineer 

without approval of Project 

Manager 0.2% penalty of 

consultancy charges will be 

levied for each month. 

The penalty "0.2% of 

consultancy charges" 

is very stringent for 

transfer of engineer 

without approval of 

Executive Engineer. 

Therefore, it is 

requested to delete 

the said clause. 

As per Annexure-1 

24 Clause 

B, 1, 

Page 61 

of 72 

The mobilization advance will 

be recovered along with the 

interest of 10% per annum on 

the amount released. 

It is requested that 

interest free 

mobilization advance 

may please be 

provided to PMC. 

The RFP condition 

shall prevail 

25 Clause 

H,  

Page 66 

of 72 

1. PMC shall indemnify, 

defend, save and hold harmless 

IIMB and its directors, officers, 

employees etc., against any and 

all losses, damages, liabilities, 

proceedings, claims and 

liabilities arising out of or 

resulting from .... 

 

3. Notwithstanding anything to 

the contrary herein, IIMB’s total 

aggregate liability to the PMC 

shall, at all times, be limited to 

the consultancy fee due and 

payable to the PMC in 

accordance with this MOU, for 

the completed services. 

It is requested that 

"Total aggregate 

liability" of PMC 

may also be defined. 

 The RFP condition 

shall prevail 

26 Clause 

2, 

Page 4 

of 72 

Date of Pre-Bid Meeting (Time 

& Venue will be Intimated later): 

18-06-2025 

It is requested to 

conduct the pre-bid 

meeting in online 

mode also and 

provide us the online 

link of pre bid 

meeting. 

Please refer to Web 

Portal for updates 

27 Clause 

2, 

Bid Submission End Date: 27-

06-2025 

In view of the above 

queries, it is 

requested to extend 

As per RFP. 
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2. 

Engineers India Ltd 

 

1.  

 

ANNEXURE-XIII 

MOU; Clause No: 

4(C)(6)  

Bidder requests IIMB to 

kindly modify the said clause 

as under:  

“'Project Management 

Consultant' shall ensure that 

its EPC Contractor(s) 

implement required Health, 

Safety & Environmental 

(HSE) practices at the 

Construction Sites, however 

PMC shall assist IIMB to 

ensure compliance of all 

statutory obligations related 

to work man deployed at the 

Construction Site by EPC 

Contractor.”  

IIMB is requested to kindly 

consider & confirm.  

The RFP condition shall 

prevail.  

 

 

2.  

 

ANNEXURE-XIII 

MOU; Clause No: 

4(C)(3)  

Bidder requests IIMB to 

kindly issue Prior Notice to 

Project Management 

Consultant for inspection or 

monitoring of the works, 

either itself or through third 

party as and when it desires 

for assessing actual progress 

and quality of construction 

and any other aspect.  

IIMB to kindly consider & 

confirm.  

The RFP provision shall 

prevail. 

Page 4 

of 72 

the last date of Bid 

submission by at 

least 2 weeks from 

date of reply of pre-

bid queries for 

preparation of the bid 

as per the reply. 
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3.  

 

ANNEXURE-XIII 

MOU; Clause No: 

4(F)(7) & 4(K)(11)  

Bidder requests that the 

survival of confidentiality 

obligations (under the MOU 

to be signed between PMC & 

IIMB) may please be kept up 

to maximum period of 5 

years.  

IIMB to kindly consider & 

confirm.  

As per CPWD Norms 

 ASNNEXURE-X 

Clause 5.n  

 

Bidder understands that the 

said LD clause is applicable 

for EPC Contractor.  

IIMB to kindly confirm.  

The RFP provision shall 

prevail. 

 Page No: 48; 

Clause No: 4  

 

Bidder requests IIMB to 

kindly delete the clause.  

 

The RFP provision shall 

prevail. 

  Bidder requests IIMB to 

kindly consider & extend the 

Bid Submission date by at 

least 15 Days from the date of 

receipt of response to Pre-Bid 

Clarifications so that most 

competitive bid can be 

submitted.  

The RFP provision shall 

prevail 

 

 

3. Mecon 

Sl. No Clause Description MECON’s Query: 

Clarification / Additional 

information requested 

 

1.  

Estimated Cost 

(Construction 

purpose)  

page no 3 of 72 

We understand that the value 

mentioned as Rs.450/- Crores 

is excluding GST. Kindly 

confirm 

The RFP provision shall 

prevail. 

2.  

Assessed Cost for 

Professional Fee. 

page no 3 of 72 

We understand that the value 

mentioned as Rs 6 Crores is 

Excluding GST. Kindly 

confirm 

 

The RFP provision shall 

prevail. 
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Sl. No Clause Description MECON’s Query: 

Clarification / Additional 

information requested 

 

Further, we find that the 

professional fee kept for this 

tender appears to be much a 

lower side and hence request to 

furnish the basis of this 

estimate. 

3.  

3.2 DEFINITION

S (page no 6 of 

72) 

 

ARCHITECTS 

shall mean 

Architects of the 

Project Selected by 

IIMB. 

 

"Contractor" means 

the EPC contractor 

or contractors or 

suppliers or agencies 

employed by the 

IIMB for the works 

or any connected 

works/Services, 

including the IIMB 

itself in case any 

work is done directly 

by the IIM-B. 

We understand that preparation 

of tender document, tender 

floating and tender evaluation 

for selection of Architects and 

EPC contractor are not in the 

scope of PMC and shall be 

take care by IIM-B.  

Kindly confirm 

 

The Architect will 

prepare all documents 

PMC shall verify, 

confirm and recommend 

to IIMB. 

4.  

(I) PMC 

should 

assist, co-

ordinate & 

furnish the 

recommend

ation for 

selecting 

Kindly elaborate the scope of 

PMC for selection of EPC 

contractor.  

The tender documents for 

selection of EPC bidder 

shall be thoroughly 

checked by PMC and 

prepare all documents 

needed for selection of 

EPC bidder. After receipt 

of BID   check all the 

credential of bidders etc. 
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Sl. No Clause Description MECON’s Query: 

Clarification / Additional 

information requested 

 

EPC 

contractor 

(Page no 12 of 72) 

and submit 

recommendation to IIMB 

for selection. 

5.  

k) Maintenance of 

building and campus 

systems during the 

Operation and 

Maintenance period 

3 months. 

(page no 8 of 72) 

Kindly elaborate the scope of 

PMC w.r.t to maintenance of 

building and campus for period 

of 3 months 

The PMC shall examine, 

monitor the performance 

of services and defects 

shall be made good 

though EPC contractor 

and handover to IIMB. 

6.  

PMC shall assist 

coordinate to get all 

statutory clearances 

of the project. 

(Page no 12 of 72) 

Please elaborate on the extent 

of assistant required from 

PMC. Further, we understood 

that the obtaining statutory 

approvals are not in the scope 

of the PMC. 

PMC shall assist 

coordinate to get all 

statutory clearances and 

all statutory payments 

shall be borne by IIMB 

upon Govt receipts 

personally pursue the 

matter.   

7.  

4.9 (b) TERMS & 

CONDITIONS OF 

ENGAGEMENT: 

Responsibilities of 

PMC (page no 13 of 

72) 

It is understood that the design, 

approval, vetting of design 

calculations & drawings, 

residual engineering, etc. are 

not in the scope of PMC. 

Kindly confirm 

The RFP provision shall 

prevail. 

8.  

EVALUATION 

CRITERIA point no 

5 clauses no (iv) 

Page 19 of 72 

 

Similar works means 

experience in 

"Providing 

Comprehensive 

Project Management 

Consultancy (PMC) 

Services for 

In line with the similar work 

experience we would like to 

submit the following. 

 

1) The word under EPC 

mode may kindly be 

deleted as it does not 

alter the 

scope/functions/respons

ibilities of PMC. 

Further, it may be 

restrictive leading to 

The other condition RFP 

conditions prevail and 

read as matching 

parameters of net Zero 

criteria. 
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Sl. No Clause Description MECON’s Query: 

Clarification / Additional 

information requested 

 

Educational, 

Institute of Higher 

learning like IITs, 

IIMs, AIIMs, 

Universities of 

equivalents 

comprising of 

Administrative, 

Academic, hostels 

and residential 

buildings, etc for net 

zero sustainable 

campus" under EPC 

Mode. Having 

experience in hilly 

terrain may be given 

preference 

qualifications of a few 

targeted PSUs only. 

 

2) Further, the preference 

of “Having experience 

in hilly terrain” may 

kindly be deleted as 

project is coming up in 

an area which cannot be 

considered as hilly 

terrain. Accordingly, 

clause 5.1(C) 

evaluation of technical 

bid may be suitable 

modified. 

 

In view of the above, the 

clause may be modified as 

below: 

 

“Similar works means 

experience in "Providing 

Comprehensive Project 

Management Consultancy 

(PMC) Services for 

Educational, Institute of 

Higher learning like IITs, 

IIMs, AIIMs, Universities of 

equivalents comprising of 

Administrative, Academic, 

hostels and residential 

buildings, etc for net zero 

sustainable campus". 

9.  

EVALUATION 

CRITERIA (iv) (f) 

(page 19 of 72) 

As per the “Guidelines on 

debarment of firms from 

bidding” circular dated 

The condition of RFP 

shall prevail. 
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Sl. No Clause Description MECON’s Query: 

Clarification / Additional 

information requested 

 

Agencies that are 

debarred or 

blacklisted by any 

Govt. Departments 

are not eligible to 

participate in the 

tender. A notarized 

Certificate is to be 

submitted along with 

the bid by the 

bidders to the effect 

that they are not 

debarred or 

blacklisted by any 

Govt. Department. 

In case, it is found at 

later stage that the 

bidder is a 

blacklisted company 

declared by any 

Govt. Department 

then the works shall 

be withdrawn, and 

EMD/bid security 

will be forfeited. 

02.11.2021 issued by Ministry 

of Finance which is the 

explanation of Rule 151 of 

GFR 2017, the banning is 

applicable/ limited to all the 

attached/ subordinate’s offices, 

autonomous bodies, Central 

Public Sector Undertakings 
(CPSUs) etc of the concerned 

Ministry/ Department issuing 

the debarment Order. 

Accordingly, the clause may 

please be amended as 

“Agencies that are debarred or 

blacklisted by any 

departments under Ministry 

of Education are not eligible 

to participate in the tender. A 

notarized Certificate is to be 

submitted along with the bid 

by the bidders to the effect that 

they are not debarred or 

blacklisted by any Govt. 

Department under Ministry 

of Education. In case, it is 

found at later stage that the 

bidder is a blacklisted 

company declared by any 

Govt. Department under 

Ministry of Education then 

the works shall be withdrawn, 

and EMD/bid security will be 

forfeited.” 

Requesting to amend 

Annexure-VII accordingly.  

Necessary document to this 

effect is attached herewith for 

ready reference 
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Sl. No Clause Description MECON’s Query: 

Clarification / Additional 

information requested 

 

10.  

Evaluation Technical 

Manpower Max.10 

marks Civil 

Engineers (Min. 

Qualification- B. 

Tech)                (Page 

no 20 of 72) 

i. 201 and 

Above: 10 

Marks 

ii. Between 101 

to 200 

Engineers: 07 

marks 

iii. Between 50 

to 100 

Engineers: 5 

marks 

Request you to modify the 

clause as below: 

 

 

i. 151 and Above: 10 

Marks 

ii. Between 101 to 150 

Engineers: 07 marks 

iii. Between 50 to 100 

Engineers: 5 marks 

The condition of RFP 

shall prevail 

11.  

Experience in hilly 

terrain and Net 

Zero and carbon 

credit in last Seven 

(07) years  

(Page no 20 of 72) 

 

Experience of 

successfully 

completed project in 

hilly terrain and net 

zero and carbon 

credit of value more 

than Rs.50 crores. -: 

05 Marks 

 

1) Please clarify whether 

the experience in hilly 

terrain, net zero and 

carbon credit 

requirement in one 

single work order or 

they all can be meet 

through different work 

orders? 

 

2) Further it is understood 

that the Experience 

required is from the 

“Institutional / 

Educational / 

University Campus” 

etc. 

The condition of RFP 

shall prevail and 

Matching parameters 

of net Zero concept 
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Sl. No Clause Description MECON’s Query: 

Clarification / Additional 

information requested 

 

Experience of 

ongoing project in 

hilly terrain and net 

zero and carbon 

credit of value more 

than Rs.50 crores.: 

03 marks 

12.  

Clause No. 5.1 D 

(IV) (Page no 21 of 

72) 

MoU Rating 

marking to be 

considered for the 

last 7 consecutive 

years as follows: 

(a) Excellent - 1 

points 

(b) Very Good - 0.8 

points 

(c) Good - 0.6 points 

In MoU rating the marking 

does not include FAIR rating. 

It is requested to amend the 

point (c) Good as (c) Good / 

Flair 

 

 

The condition of RFP 

shall prevail 

13.  

Experience in 

Green Building:  

Max. 05 marks 

(Page no 22 of 72) 

i. 05 Marks for 

at least two 

projects 

successfully 

completed 

with 05-star 

GRIHA 

Rating/Platin

um LEED 

rating. 

Request you to modify the 

clause as below: 

 

i. Experience in green 

building 05 marks for 

atleast single project 

successfully completed 

with 05 Star GRIHA / 

Platinum LEED rating 

or Two completed with 

04 star GRIHA / Gold 

LEED rating. 

 

ii. 04 marks for atleast 

single project 

The condition of RFP 

shall prevail 
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Sl. No Clause Description MECON’s Query: 

Clarification / Additional 

information requested 

 

ii. 04 Marks for 

single project 

with 5 Star 

GRIHA 

rating/platinu

m LEED 

Rating or 2 

projects 

successfully 

completed 

with 04- star 

GRIHA 

rating/Gold 

LEED 

Rating. 

 

iii. 03 Marks for 

atleast one 

projects 

successfully 

completed 

with 04-star 

GRIHA 

rating/Gold 

LEED Rating 

or two 

projects 

successfully 

completed 

with 03-star 

GRIHA 

Rating! 

Silver LEED 

Rating 

 

iv. 02 Marks for 

one project 

successfully 

successfully completed 

with 04 Star GRIHA / 

Gold LEED rating  

 

iii. 03 marks for atleast 

two projects 

successfully completed 

with 03 Star GRIHA / 

Silver LEED rating 
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Sl. No Clause Description MECON’s Query: 

Clarification / Additional 

information requested 

 

completed 

with 3-star 

GRIHA 

rating/Silver 

LEED Rating 

14.  

Average Annual 

Profit before tax 

(PBT) in last three 

financial years: 

(Page no 22 of 72) 

i) Between Rs.20-

Rs.5O Cr: 2 marks 

ii) Between Rs.50-

Rs.10O Cr: 3 marks 

iii) Above Rs.100 

Cr: 5 marks 

 

Request you to modify the 

clause as below: 

 

i) Between Rs.10-

Rs.20 Cr: 2 marks 

ii) Between Rs.21-

Rs.50 Cr: 3 marks 

iii) Between Rs 51-Rs 

100 Cr: 4 marks 

iv) Above Rs.100 Cr: 5 

marks 

The condition of RFP 

shall prevail 

15.  

Net worth as on 3l 

March of previous 

Financial Year: 

Max.5 marks (Page 

no 22 of 72) 

 

i) Above Rs.500 Cr: 

5marks 

ii) Between Rs.200-

Rs.500 Cr: 3 marks 

iii) Between Rs.100- 

Rs.200 Cr: 2 marks 

Request you to modify the 

clause as below: 

 

i. Above Rs.400 Cr: 

5marks 

ii. Between Rs 301- Rs 

400 Cr: 4 marks 

iii. Between Rs.201-

Rs.300 Cr: 3 marks 

iv. Between Rs.100- 

Rs.200 Cr: 2 marks 

The condition of RFP 

shall prevail 

16.  

Man-Months input 

for Key Professional 

Staff Authority's 

Engineers (Page no 

47 of 72) 

As per Enclosure-A, 508 man-

months are specified for the 

entire construction period of 24 

months and O&M period of 3 

months. However, it is 

The condition of RFP 

shall prevail 
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Sl. No Clause Description MECON’s Query: 

Clarification / Additional 

information requested 

 

 proposed to deploy the 

manpower as per the 

requirement of the project and 

as found suitable by the PMC 

considering the progress of 

works. 

17.  

IIMB' shall make the 

work site available 

free from 

encumbrances to 

'Project Management 

Consultant' of 

CPSU. (Page no 62 

of 72) 

Please clarify whether 

electricity, water, kaccha drain 

etc are arranged by IIM-B at 

site for smooth execution of 

construction works by the 

construction agencies. 

As per RFP. 

18.  

E. Completion and 

Handing over of 

Completed Works 

and Facilitates:  

Page no 65 of 72 

 

The PCR shall be 

submitted along with 

Final Project 

Accounts including 

return of unspent 

balance amount to 

'Public Authority' 

within one month of 

settlement of final 

bills of the EPC 

contractors/other 

agencies deployed 

on the work by 

'Project Management 

Consultant'. 

Please elaborate the concept of 

“return…………authority” to 

be covered in PCR. 

The PMC shall complete 

the project as per tender 

documents and after 

project completion hand 

over to IIMB.  
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Sl. No Clause Description MECON’s Query: 

Clarification / Additional 

information requested 

 

19.  

General: Time 

extension of the 

contract 

 

Completion period 

Construction period 

= 24 months 

Operation & 

Maintenance = 

03months 

Total = 27 months. 

 

➢ If the project gets 

delayed due to reasons 

not attributable to 

PMC, request IIM-B to 

incorporate suitable 

clause to compensate 

the PMC. 

➢ It is understood that 

any man months 

required to be deployed 

beyond the proposed 

construction period of 

24 months shall be paid 

separately. 

➢ The condition of 

RFP shall prevail. 

20.  

General: Escalation 

clause 

Escalating the cost of project 

cost @5% per annum may 

please be allowed for arriving 

at the project cost for similar 

completed projects to meet the 

PQ criteria.  

The condition of RFP 

shall prevail. 

21.  

General: Foreclosure If the project is foreclosed, the 

method of settlement is not 

mentioned in the tender.  

The following clause is 

proposed to be added: 

 

“In the event of foreclosure of 

the project for any reasons, the 

expenditure incurred on the 

project shall be settled along 

with PMC man-hours spent till 

that intermediate stage at the 

prevailing man-hour rate of the 

PMC on production of 

documentary evidence”.    

Foreclosure conditions 

will be as per CPWD 

norms. 
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4. HLL Infra Tech service 

 

Sl. 

No 

Clause No/Page 

No 

  

As per document Queries Reply 

1 (1EOI)-Sl .6/Page 

No:72 

  

  

clause4.8 /Page 

No:13 

Rs.15,00,000/- (Rupees 

Fifteen Lakhs only) 

through transaction 

gateway provided in the 

online e-portal. 

  

Bids without EMD and 

Tender Fee shall be 

rejected summarily. 

We request 

exemption from 

the Earnest 

Money Deposit 

(EMD) 

requirement and 

seek your kind 

consideration to 

allow us to submit 

our tender without 

the EMD. 

The RFP 

provision shall 

prevail. 

2 Clause 5/sl no IV; 

g(page no: 

The bidders fulfilling the 

minimum eligibility 

criteria will be notified on 

the date and venue for the 

presentation to be 

presented before the 

Consultancy Evaluation 

Committee (CEC) 

constituted by the Institute. 

The qualified firms will 

cover the following 

aspects in their 

presentations. The 

Please confirm 

online or offline 

presentation 

Please refer to 

Web Portal for 

updates 

Sl. No Clause Description MECON’s Query: 

Clarification / Additional 

information requested 

 

22.  

General Time 

extension 

 

After receipt of response of all 

bidder's queries from IIM-B, it 

is requested that alteast 10 

days’ time be given to the 

bidder in order to prepare a 

competitive and qualitative 

techno commercial bid.  

The condition of RFP 

shall prevail. 
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presentation by each firm 

should be of 30-45 

minutes duration 

 

5. INFRA SUPPORT ENGINEERING CONSULTANTS PVT. LTD., BANGALORE:  Not a 

CPSU, hence queries will be on hold 

 

6. NPCC 

S. 

No. 

Reference Page / 

Section Clause 

of Tender 

Clause as mentioned in 

NIT 
Query/ Suggestion 

Comments 

From IIMB 

1 

Point no 3 of 

IMPORTANT 

INSTRUCTIONS 

(NIT page no. 3) 

Assessed Cost for 

Professional Fee is Rs. 

6.00 Crore 

  

It is requested you to 

clarify that 6 crore 

rupees as PMC fees 

is upper limit or not. 

It is suggested to 

consider the lowest 

fee of successful 

bidder in QCBS 

system. 

This is assessed 

cost, the bid 

may be higher 

or lower. 

2.. 

Point no 6 of 

IMPORTANT 

INSTRUCTIONS 

(NIT page no. 3) 

Earnest Money Deposit: 

Rs.15,00,000/- (Rupees 

Fifteen Lakhs only) 

through transaction 

gateway provided in the 

online e-portal. 

It is requested to 

clarify the EMD 

amount as 20 lacs 

rupees mentioned in 

details of tender bid 

at 

www.eprocure.gov.in 

Refer to web 

portal for 

corrigendum  

3 

Point no 

iv   of   Eligibility 

Criteria (NIT 

page no. 18) 

Similar works means 

experience in "Providing 

Comprehensive Project 

Management 

Consultancy (PMC) 

Services for Educational, 

Institute of Higher 

learning like IITs, IIMs, 

AIIMs, Universities of 

equivalents comprising of 

Administrative, 

Since Net Zero 

campus is limited in 

India and due to its 

limitation, it is hard 

to have similar work 

for net zero 

sustainable campus 

under EPC mode and 

in hilly terrain. 

It is suggested to 

consider similar 

The condition of 

RFP shall 

prevail and 

Matching 

parameters of 

net Zero concept 

 

http://www.eprocure.gov.in/
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Academic, hostels and 

residential buildings, etc 

for net zero sustainable 

campus" under EPC 

Mode. Having experience 

in hilly terrain may be 

given preference. 

work means 

experience in 

"Providing 

Comprehensive 

Project Management 

Consultancy (PMC) 

Services for 

Educational, Institute 

of Higher learning 

like IITs, IIMs, 

AIIMs, Universities 

of equivalents 

comprising of 

Administrative, 

Academic, hostels 

and residential 

buildings, etc only 

for better 

competition. 

4 

Point no C 

of   Evaluation of 

Technical Bid 

(NIT page no. 21) 

Experience in hilly 

terrain and Net Zero and 

carbon credit in last 

Seven (07) years’ 

Experience of 

successfully completed 

project in hilly terrain 

and net zero and carbon 

credit of value more than 

Rs.50 cores. Experience 

of ongoing project in 

hilly terrain and net zero 

and carbon credit of 

value more than Rs.50 

crores. 

It is requested to 

consider Experience 

in Hilly region only 

for marking due to 

limitation of similar 

work in India. 

The condition of 

RFP shall 

prevail and 

Matching 

parameters 
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National Projects Construction Corporation Ltd 

S. 
No
. 

Clause 
no and 
Page no 

 
 

Query/ Suggestion 

Reply 

1 

Point no 
3 of (NIT 
page no. 
3) 

Assessed 
Cost for 
Professional 
Fee is Rs 
6.00 Crore 

  

It is requested you to 
clarify that 6 crore 
rupees as PMC fees is 
upper limit or not. 

It is suggested to 
consider the lowest fee 
of successful bidder in 
QCBS system. 

This is assessed cost, 

the bid may be 

higher or lower. 

2.. 

Point no 
6 of (NIT 
page no. 
3) 

Earnest 
Money 
Deposit: 
Rs.15,00,00
0/- (Rupees 
Fifteen 
Lakhs only) 
through 
transaction 
gateway 
provided in 
the online e-
portal. 

It is requested to clarify 
the EMD amount as 20 
lacs rupees mentioned in 
details of tender bid at 
www.eprocure.gov.in  

Refer to web portal 

for corrigendum  

3 

Point no 
iv   of   
(NIT 
page no. 
18) 

Similar 
works 
means 
experience 
in "Providing 
Comprehens
ive Project 
Managemen
t 

Since Net Zero campus 
is limited in India and 
due to its limitation, it is 
hard to have similar work 
for net zero sustainable 
campus under EPC 
mode and in hilly terrain. 

It is suggested to 
consider similar work 

The condition of 

RFP shall prevail 

and Matching 

parameters of net 

Zero concept 

 

http://www.eprocure.gov.in/
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Consultancy 
(PMC) 
Services for 
Educational, 
Institute of 
Higher 
learning like 
IITs, IIMs, 
AIIMs, 
Universities 
of 
equivalents 
comprising 
of 
Administrati
ve, 
Academic, 
hostels and 
residential 
buildings, 
etc for net 
zero 
sustainable 
campus" 
under EPC 
Mode. 
Having 
experience 
in hilly 
terrain may 
be given 
preference. 

means experience in 
"Providing 
Comprehensive Project 
Management 
Consultancy (PMC) 
Services for Educational, 
Institute of Higher 
learning like IITs, IIMs, 
AIIMs, Universities of 
equivalents comprising 
of Administrative, 
Academic, hostels and 
residential buildings, etc 
only for better 
competition. 

4 

Point no 
C of   
(NIT 
page no. 
21) 

Experience 
in hilly 
terrain and 
Net Zero and 
carbon 
credit in last 
Seven (07) 
years’ 

It is requested to 
consider Experience in 
Hilly region only for 
marking due to limitation 
of similar work in India. 

Match similar 
parameters  
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Experience 
of 
successfully 
completed 
project in 
hilly terrain 
and net zero 
and carbon 
credit of 
value more 
than Rs.50 
cores. 
Experience 
of ongoing 
project in 
hilly terrain 
and net zero 
and carbon 
credit of 
value more 
than Rs.50 
crores. 
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 Part II: Reply to Bid Queries, Post Pre-Bid Meeting -PMC(CPSU)  

        

NBCC                                                                                                                                        

Sl 

No 

Ref Description NBCC earlier 

query 

IIMB pre-bid 

reply through 

Corrigendum 3 

Additional Pre-bid 

Queries 

REPLY 

1 Page 06 

of 72 

ARCHITECTS shall 

mean Architects of 

the Project 

Selected by IIMB. 

"Contractor" means 

the EPC contractor 

or contractors or 

suppliers or 

agencies employed 

by the IIMB for the 

works or any 

connected 

works/Services, 

including the IIMB 

itself in case any 

work is done 

directly by the IIMB 

It is understood that 

the Architect and 

the Contractor shall 

be appointed/ 

selected by IIMB. 

Same may please 

be confirmed. 

The PMC shall 

prepare all 

documents and 

assist for 

selection of 

contractor. 

It is requested that 

the said para may 

be reframed as 

below: 

 

"Contractor" means 

the EPC contractor 

or contractors or 

suppliers or 

agencies employed 

by the PMC for the 

works or any 

connected 

works/Services, 

including the PMC 

itself in case any 

work is done 

directly by the PMC. 

Furthermore, it is 

requested that the 

work may be 

awarded on deposit 

work basis to the 

PMC in line with the 

tenders awarded by 

IIM Visakhapatnam, 

IIM Sambalpur and 

IIM Ranchi. 

Accordingly, clauses 

pertaining to 

Mobilization 

Advance and 

schedule of 

payment may be 

amended 

accordingly. 

The PMC shall 
prepare all 
documents and 
assist for selection 
of contractor. 
 
 
 
 
 
 
 
 
'IIMB' shall release 
phase wise 
payment as per the 
actual deployment 
of staff irrespective 
of number of staffs 
quoted by the 
bidder and on 
physical completion 
of Milestones 
declared in tender 
document.  
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11 Clause 

5, iv) 

Page 18 

of 72 

Similar works 

means experience 

in "Providing 

Comprehensive 

Project 

Management 

Consultancy (PMC) 

Services for 

Educational, 

Institute of Higher 

learning like IITs, 

IIMs, AIIMs, 

Universities of 

equivalents 

comprising of 

Administrative, 

Academic, hostels 

and residential 

buildings, etc for 

net zero 

sustainable 

campus" under 

EPC Mode. Having 

experience in hilly 

terrain may be 

given preference. 

The net zero 

sustainable 

institutional campus 

as defined/ detailed 

out in RFP is a new 

concept. There is 

only one institute/ 

university 

developed in India 

on the concept of 

"net zero 

sustainable 

campus".    

Hence, the stated 

parameter "for net 

zero sustainable 

campus” should 

not be the part of 

minimum eligibility 

criteria, as it is 

restricting fair 

competition among 

bidders.  

Moreover, the work 

will be executed 

under EPC mode-II 

where the 

responsibility of 

surveying, drawing, 

proof checking/ 

vetting, design 

engineering etc. is 

in the scope of EPC 

Contractor. 

In view of the 

above, it is 

requested to omit 

the parameter " 

Net-Zero 

sustainable 

campus" from the 

minimum eligibility 

criteria to have 

more technically 

competent bidders 

on Board. Hence, 

the stated clause 

may be amended 

as under. 

"Similar works 

means experience 

in “Providing 

Request to 

furnish matching 

similar 

parameters of 

Net Zero Campus 

It is once again 

requested to omit 

the parameter "Net-

Zero sustainable 

campus" from the 

minimum eligibility 

criteria in Similar 

work definition to 

have more 

technically 

competent bidders 

on Board. 

 Similar parameters 

of Net Zero 

Campus may 

treated as similar 

work. 
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IRCON INFRASTRUCUTURE AND SERVICES LIMITED 

QUERY REPLY 
In reference to the above-mentioned tender, we wish to 
inform you that Ircon Infrastructure & Services Limited 
(IrconISL) is keen to participate in the tender. The current 
submission deadline is 27.06.2025. 
We kindly request an extension of the submission date of 
the bid, as some necessary documents are taking 
additional time to complete. To ensure the submission of a 
comprehensive and competitive bid, we request that the 

 

Comprehensive 

Project 

Management 

Consultancy (PMC) 

Services for 

Educational, 

Institute of Higher 

learning like IITs, 

IIMs, AIIMs, 

Universities of 

equivalents 

comprising of 

Administrative, 

Academic, hostels 

and residential 

buildings, etc under 

EPC Mode. Having 

experience in hilly 

terrain may be 

given preference." 

3 Sr. No. 18 to 23 of the pre-bid replies provided by 

IIMB on 18.06.2025 

Professional fees 

will be paid vide 

Annexure-1 

Annexure-1 not 

found attached with 

the pre-bid replies. 

The same may 

please be shared. 

Refer CPP Portal. 
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bid submission date be extended by at least ten days, i.e., 
up to 07.07.2025. 
We appreciate your consideration of this request and look 
forward to your favorable response. 
 

 

 

 

WAPCOS LIMITED 

S.No. As per EOI cum RFP 
document 

Clarifications requested REPLY 

1 Please refer Clause 5 of 
Sl.No. iv (a to c) - Similar 
works means experience 
in "Providing 
Comprehensive Project 
Management Consultancy 
(PMC) Services for 
Educational, Institute of 
Higher learning like IITs, 
IIMs, AIIMs, Universities of 
equivalents comprising of 
Administrative, Academic, 
hostels and residential 
buildings, etc for net zero 
sustainable campus" 
under EPC Mode. Having 
experience in hilly terrain 
may be given preference. 

The concept of a net zero 
sustainable 
institutional campus, as 
defined in the RFP, is 
relatively new and still 
emerging in the Indian 
context. We would like to 
mention that while we 
have successfully 
executed projects of 
similar scale and also 
projects with GRIHA star 
ratings and are well-
versed in implementing 
sustainable design 
principles. 
In light of this, we 
request IIMB to kindly 
consider removing or 
relaxing the Requirement 
for prior experience 
specifically in net zero 
sustainable campuses, in 
order to enable broader 
Participation and foster a 
more competitive bidding 
process. 

Similar parameters of 
Net Zero Campus may 
treated as similar work. 

2 Please refer Clause 5 of 
Sl.No. iv (e) - The agency 
should not have suffered 
any financial losses during 
last 3 Financial Years. 

As per Clause 7.3 of 
Section II of Annexure- 
24 as “Guidelines for 
Fixing Eligibility Criteria 
for Two/Three Bid 
System” of SOPs 
for CPWD Work Manual 
2022 states that: “The 
bidder should not have 
incurred any loss (profit 
after tax should be 
positive) in more than 
two years during 
available last five 
consecutive balance 
sheets, duly certified and 

The RFP provision 
prevails. 
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audited by the Chartered 
Accountant.” 
We would request IIM to 
kindly consider modifying 
the clause which states 
that “the agency should 
not have suffered 
financial losses during 
any two consecutive 
years.” 

    
 

HLL LTD 

S.NO.  QUERY REPLY 
1. We observed that in the recently issued fee 

corrigendum, the heading "Details Before 
Corrigendum" has been placed above the updated 
EMD amount of Rs. 20 Lakhs. 
 
As per standard practice, "Details Before 
Corrigendum" should refer to the original 
information—in this case, the earlier EMD 
amount of Rs. 15 Lakhs—prior to any 
amendments. The updated amount of Rs. 20 
Lakhs should instead appear under a heading like 
"Details After Corrigendum" or similar. 
 
We kindly request you to review this and clarify 
whether the EMD amount has indeed been 
revised to Rs. 20 Lakhs, and if so, to correct the 
heading accordingly to avoid confusion. 
 
Looking forward to your clarification. 

 

Request to Refer in CPP 
portal. 
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NPCC 

S. 

No. 

Reference Page / 

Section Clause 

of Tender 

 Clause as 

mentioned in 

NIT 
Query/ Suggestion 

REPLY 

1 

Point no 3 of 

IMPORTANT 

INSTRUCTIONS 

(NIT page no. 3) 

Assessed Cost 

for Professional 

Fee is Rs 6.00 

Crore 

  

It is requested you to 

clarify that 6 crore 

rupees as PMC fees is 

upper limit or not. 

It is suggested to 

consider the lowest 

fee of successful 

bidder in QCBS 

system. 

This is assessed cost 

of professional fee. It 

may be lower or 

higher. 

 

 

 The RFP provision 

shall prevail. 

 

2.. 

Point no 6 of 

IMPORTANT 

INSTRUCTIONS 

(NIT page no. 3) 

Earnest Money 

Deposit: 

Rs.15,00,000/- 

(Rupees Fifteen 

Lakhs only) 

through 

transaction 

gateway 

provided in the 

online e-portal. 

It is requested to 

clarify the EMD 

amount as 20 lacs 

rupees mentioned in 

details of tender bid at 

www.eprocure.gov.in 

 Refer CPP Portal for 

Corrigendum  

3 

Point no 

iv   of   Eligibility 

Criteria (NIT 

page no. 18) 

Similar works 

means 

experience in 

"Providing 

Comprehensive 

Project 

Management 

Consultancy 

(PMC) Services 

for Educational, 

Institute of 

Higher learning 

like IITs, IIMs, 

AIIMs, 

Universities of 

equivalents 

comprising of 

Administrative, 

Academic, 

hostels and 

residential 

buildings, etc 

for net zero 
sustainable 

campus" under 

EPC Mode. 

Since Net Zero 

campus is limited in 

India and due to its 

limitation, it is hard to 

have similar work for 

net zero sustainable 

campus under EPC 

mode and in hilly 

terrain. 

It is suggested to 

consider similar work 

means experience in 

"Providing 

Comprehensive 

Project Management 

Consultancy (PMC) 

Services for 

Educational, Institute 

of Higher learning 

like IITs, IIMs, 

AIIMs, Universities 

of equivalents 

comprising of 

Administrative, 

Academic, hostels 

and residential 

Similar parameters 

of Net Zero 

Campus may 

treated as similar 

work. 

http://www.eprocure.gov.in/
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Having 

experience in 

hilly terrain 

may be given 

preference. 

buildings, etc only for 

better competition. 

4 

Point no C 

of   Evaluation of 

Technical Bid 

(NIT page no. 21) 

Experience in 

hilly terrain and 

Net Zero and 

carbon credit in 

last Seven (07) 

years’ 

Experience of 

successfully 

completed 

project in hilly 

terrain and net 

zero and carbon 

credit of value 

more than 

Rs.50 cores. 
Experience of 

ongoing project 

in hilly terrain 

and net zero 

and carbon 

credit of value 

more than 

Rs.50 crores. 

It is requested to 

consider 

Experience in Hilly 

region only for 

marking due to 

limitation of 

similar work in 

India. 

 Similar parameters of 

Net Zero Campus 

may be treated as 

similar work 
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Minutes of the Pre-Bid Meeting furnished for confirmation, which is also vetted by Architects DDF 
Consultants, New Delhi 

(Vide Page numbers 1 to 38) 

 

1 Date of Publishing 21-05-2025 

2 Bid Document Download Start 

Date 

21-05-2025 

3 Last date of Submission of 

Queries to be sent by e-mail as 

stated in Sl. No: 9 

09-06-2025 

4 Bid Submission Start Date 21-05-2025 

5 Date of Pre-Bid Meeting (Time & 

Venue will be Intimated later) 
18-06-2025  

6 Bid Submission End Date 09-07-2025, 12.00 Noon 

7 Technical Bid Opening Date 10-07-2025, 12.00 Noon 

8 Presentation by PMC(CPSU) 

firms 

21-07-2025 (Venue and time 

will be intimated later) 

9 Date of Opening of Financial Bid To be Intimated later 

10 Address for Communication The Project Manager, IIMB, 

Bannerghatta Road, 

Bengaluru-560076. 

Email: 

1) madhusudan.r@iimb.ac.in 

2) ms.vishwanath@iimb.ac.in 

11 Contact Number 080-26993741/3551/3019 

REVISED SCHEDULE OF TENDER EVENTS 27-06-2025 


